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26 NHovember 1954

HEMORAMDUM FOR: Deputy Director (Administration)
SUBJECT: South Bullding - Improvements in Rooms 215, 245,
2h6, and 247

1., BReference is made to prior discussions regarding improvements in
Booms 215, 215, 246, and 247, South Building, which are to be occupied by
the e%ar, Deputy Director, ami their seoretaries,

2, Aceording Lo the Superimendent, PBS, State Group, it will cest
gproximtely §27,L50 to effect the improvements listed below:

8, Furr out walls and inatall white oak paneling as per the
finlshed ssmple which is now in your possession, (Special efforts
are belng made to obtain a light colored hand-rubbed finish.)

b, Provide a central alr conditioning system for the four roQmS,

S, Provide hung ceiling of 12" by 12" perforated acoustical tile,

d, Provide convector type radiation in the Director's office,

s, Provide adequate fluorescent illumination, Mixtures to be
set flush with finished ceiling,

f. Provide electrical comvenience outlets as required,

3. The $27,U50 estimate iz distributed by erafis as follows, This
sstimate includes cosis of labor and material:

- R

Dooument No. ——————_. co4 &i,;zhg
flo eﬁaanga!n Class [« ‘2:000
[[] Beelassilicd 3’430
fimsz, Shanged Toy TS 8§ 6 * 050
futha HR 702 ... —22020
Datet ——om-fiSy2l oo By © $27,L50

t, Tt is my understanding that the Deputy Director has stated that the
sost of pansling the four rooms may be excessive, He requested that an esti-
mate be obtained using scoustical finish on the walls, Public Buildings
Bervice representalives estimate that it will cost spproximtely $5,000 for
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Deputy Director {Administration) | Qe

sesagtical treatnent as opposed to the 86,700 for plywood panelling, Aetually,
there ip 2 difference of only #1,700 if the plywood paneling is spplled, plus
the added advantage of obtadning 2 finished product of which we can 81l be

B 25X1A9a

. During his conversation with Mesers I of the Spacs,
mmimm, and Pacilities Pranch on Wedneeday, 2 Roveuber, ¥r. [ 25X1A%
iexbed that the room to be octupled by Mr, as well as the Directorts
secend office, should be finished in the same manrer as Rooss 215, 245, 2hé,
snd 247, An estimete was requested for the two additiomal rooms snd FBS ad-
vised us this date that It would eost approximately 35,000, This cost is not

insduded in the £27,500 mentioned in parsgraphs 2, 3, wxd &,

6. A job order in the amourt of $27,450 was forwarded to the PBS Super-
{ptendent on 15 Movember 195h, covering the cost of improvements in Rooms 215,
2h5, 246, and 247, Steps are belrg taken by the PBS Siate Group to ghtain
necesasyy materials. ,

JABES A, GARRISOH
Cnief of logistics
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